
PCA :      AG-PTKY-S-15-0075-P0001
July 21, 2015 11:00:00

PURCHASE AWARD DESCRIPTION
The Department of Agriculture (USDA) purchased turkey and turkey products as indicated below

for distribution to the child nutrition and other related domestic food assistance programs for Fiscal

Year 2015.

The purchase is the result of offers received in response to Solicitation No. 2000003447 dated

July 8, 2015.

The materials were purchased on an f.o.b. destination basis.  Deliveries are to be made from

September 1 - 30, 2015.

A total of 72,000 pounds of bulk turkey thighs were not purchased due to price considerations, and

360,000 pounds were not purchased as no bids were received.

Further information can be obtained from the Commodity Procurement Staff, Agricultural Marketing

Service, USDA, Room 3522 South Building, Washington, DC 20250, telephone (202) 720 4517 or the

website at http://www.ams.usda.gov/CommodityPurchasing.

Number of Offers/Quotes(Vendor Responses) received:          3 

PURCHASE SUMMARY
Material Total Qty UOM Price Range Total Dollars

TURKEY CHILLED -BULK   12,816,000.000  LB $1.4122 - $1.5274 $             19,541,980.80 

TURKEY THIGHS BNLS SKNLS

CHILLED-BULK

     576,000.000  LB $1.4600 - $1.4600 $                840,960.00 

TOTAL   13,392,000.000  LB $   20,382,940.80 

PURCHASE DETAILS
Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

CARGILL MEAT SOLUTIONS
CORPORATION
ATTN: DEBBIE KNAPP 5TH
FL CREDIT
WICHITA, KS 67201-2519

AG-3J15-P-15-0188 SPRINGDALE, AR

4100009014

TURKEY CHILLED -BULK

40 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

40 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

40 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

40 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

50 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

50 SPRINGDALE,       36,000.000  LB $                 1.4122 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

AR

50 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

50 SPRINGDALE,

AR

      36,000.000  LB $                 1.4122 

Subtotal      288,000.000  LB

Contract Total      288,000.000  LB $      406,713.60 

Contractor Total      288,000.000  LB $      406,713.60 

JENNIE-O TURKEY STORE,
INC
2505 WILLMAR AVE SW
WILLMAR, MN 56201-2711

AG-3J15-P-15-0187 WILLMAR, MN

4100009013

TURKEY CHILLED -BULK

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

70 WILLMAR, MN       36,000.000  LB $                 1.5274 

Subtotal    6,300,000.000  LB

TURKEY THIGHS BNLS SKNLS CHILLED-BULK

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

110 WILLMAR, MN       36,000.000  LB $                 1.4600 

Subtotal      576,000.000  LB

Contract Total    6,876,000.000  LB $   10,463,580.00 

AG-3J15-P-15-0189 WILLMAR, MN

4100009015

TURKEY CHILLED -BULK

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 



     Page 9 / 11 

Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 
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Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 



     Page 11 / 11 

Contractor/ 
Contract Number

Material Plant
Location

Bid Inv.
Item

Destination Quantity UOM Price

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

80 WILLMAR, MN       36,000.000  LB $                 1.5274 

Subtotal    6,228,000.000  LB

Contract Total    6,228,000.000  LB $    9,512,647.20 

Contractor Total   13,104,000.000  LB $   19,976,227.20 


